CORRIGENDUM -7 FOR NIT NO: CMC/BR/25-26/FK/PR/KG/1310 for Survey, Design, Supply, Erection, Installation, Testing, Commissioning, Handing over of 02 Nos GIS Grid Substations along with associated Civil work (Package-A) and 09 Nos Cable In-feed/Laying works (Package-B) on Turnkey Basis

CORRIGENDUM DATE: 22-01-2026

<table>
<tr><th>Sl. No.</th><th>Description</th><th>Status</th></tr>
<tr><td>1</td><td>The contractual delivery for the Goods or Services shall adhere strictly to the defined schedule:
<table>
<tr><th>Package Name</th><th>Total Months for Handing over of the Package, From Zero Date</th><th>Total No. of Days for Handing over of the Package From Zero Date</th></tr>
<tr><td>Package B - Survey, Design, Supply, Laying, Jointing, Testing and Commissioning of Cables with Required Accessories as per the Scope of Work on Turnkey Basis</td><td>5 months</td><td>150 days</td></tr>
</table></td><td>The contractual delivery for the Goods or Services shall adhere strictly to the defined schedule:
<table>
<tr><th>Package Name</th><th>Scheme No</th><th>Total Months for Handing over of the Package, From Zero Date</th><th>Total No. of Days for Handing over of the Package From Zero Date</th></tr>
<tr><td rowspan="10">Package B - Survey, Design, Supply, Laying, Jointing, Testing And Commissioning of Cables With Required Accessories as per the Scope of Work on Turnkey Basis</td><td>Molarbandh infeed</td><td>12 Months</td><td>365 Days</td></tr>
<tr><td>Vamasundari infeed</td><td>12 Months</td><td>365 Days</td></tr>
<tr><td>220KV RKP to JNU and Vasant Kunj C BlK</td><td>9 Months</td><td>265 Days</td></tr>
<tr><td>220KV DTL PPK-1 to 66KV G-3</td><td>5 Months</td><td>150 Days</td></tr>
<tr><td>220KV DTL PPK-1 to 66KV G-2</td><td>5 Months</td><td>150 Days</td></tr>
<tr><td>Pankha road to Sagarpur ckt.</td><td>8.5 Months</td><td>255 Days</td></tr>
<tr><td>Peeragarhi to Mukherjee Park (Ckt–1 & 2)</td><td>8.5 Months</td><td>255 Days</td></tr>
<tr><td>Paschim Vihar to Mukherjee Park (Ckt 3) (Ckt–1 & 2)</td><td>8.5 Months</td><td>255 Days</td></tr>
<tr><td>Malviya Nagar to Shivalik Circuit</td><td>8 Months</td><td>240 Days</td></tr>
<tr><td>Pankha Road to Mayapuri Circuit</td><td>8.5 Months</td><td>255 Days</td></tr>
</table></td></tr>
</table>